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1. PROJECT DESCRIPTION
The Project involves construction work associated with:

Sekokini Hatchery Isolation Building Project
Fish, Wildlife & Parks (FWP) project # 7153105
Located near West Glacier, MT

The project includes all work associated with the construction of a 24 ft by 30 ft single
story fish isolation building. The work will also entail the construction of approximately
50 feet of retaining wall, as an additive item.

2. PROJECT RELATED CONTACTS

Project contacts are designated as follows:
Owner: Montana FWP
1420 E. Sixth Ave.
PO Box 200701
Helena, MT 59620-0701

FWP Project Representative: Troy Monroe, P.E.
FWP Project Manager
1522 9™ Avenue
Helena, MT 59620
406-841-4009 (wk)
406-431-4033 (cell)
406-841-4004 (fax)

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal
examination of the site described in this document. Bidders are encouraged to make
any investigations necessary to assess the nature of the construction and the difficulties
to be encountered, see General Conditions, Article 3.

4. SOILS INFORMATION

Geotechnical investigation work has not been done for this Project. It is the
responsibility of the Bidders to conduct all investigations and determine the soil type and
digging conditions that may be encountered with this Project prior to bid preparation.
See General Conditions, Article 3.
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5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and observed to insure compliance with
the Contract Documents. Complete payment will not be made until the Contractor has
demonstrated that the work is complete and has been performed as required. If the
Project Representative detects a discrepancy between the work and the requirements
of the Contract Documents at any time, up to and including final inspection, such work
will not be completely paid for until the Contractor has corrected the deficiency, see
General Conditions, Article 9.

The Project Representative will periodically monitor the construction of work to
determine if the work is being performed in accordance with the contract requirements.
The Project Representative does not have the authority or means to control the
Contractor's methods of construction. It is, therefore, the Contractor's responsibility to
utilize all methods, equipment, personnel, and other means necessary to assure that
the work is installed in compliance with the Drawings and Specifications, and laws and
regulations applicable to the work. Any discrepancies noted shall be brought to the
Contractor's attention, who shall immediately correct the discrepancy. Failure of the
Project Representative to detect a discrepancy will not relieve the Contractor of his
ultimate responsibility to perform the work as required, see General Conditions, Article
3.

The Contractor shall inspect the work as it is being performed. Any deviation from the
Contract requirements shall be immediately corrected. Prior to any scheduled
observation by the Project Representative, the Contractor shall again inspect the work
and certify to the Project Representative that he has inspected the work and it meets
the requirements of the Contract Documents. The Project Representative may require
uncovering of work to verify the work was installed according to the contract documents,
see General Conditions, Article 12.

The work will be subject to review by the Project Representative. The results of all such
observations, and all contract administration, shall be directed to the Contractor only
through the Project Representative.

5.1 Services Required by the Contractor. The Contractor shall provide the following
services:

a. Any field surveys to establish locations, elevations, and alignments as stipulated
on the Contract Documents. FWP reserves the right to set preliminary
construction staking for the project. The Contractor is responsible to notify FWP
for any construction staking discrepancies.

b. Preparation and certification of all required shop drawings and submittals as
described in the General Conditions, Article 3.

c. All testing requiring the services of a laboratory to determine compliance with the
Contract Documents shall be performed by an independent commercial testing
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laboratory acceptable to the Project Representative. The laboratory shall be
staffed with experienced technicians properly equipped, and fully qualified to
perform the tests in accordance with the specified standards.

d. Preparation and submittal of a construction schedule, including submittals, see
General Conditions, Article 3. The schedule shall be updated as required, as
defined in the Contract Documents.

e. All Quality Control testing as required by the Contractor’s internal policies.

f. All Quality Assurance testing and/or re-testing as stated in the Contract
Documents, see General Conditions, Article 13.

5.2  Services Provided by the Owner. The Owner shall provide the following services
at no cost to the Contractor except as required for retests as defined in the
Contract Documents.

a. The Project Representative may check compaction of backfill and surfacing
courses using laboratory testing submittal information supplied by the Contractor.
These tests are to determine if compaction requirements are being fulfilled in
accordance with the Contract Documents. It is ultimately the responsibility of the
Contractor to insure that this level of compaction is constant and met in all
locations.

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at
the Owner’s expense.

6. ENGINEERING INTERPRETATIONS

Timely Engineering decisions on construction activities or results have an important
bearing on the Contractor’'s schedule. When engineering interpretation affects a plan
design or specifications change, it should be realized that more than 24 hours may be
required to gain the necessary Owner participation in the decision process including
time for formal work directive, or change order preparation as required.

7. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at
any time prior to the expiration of the warranty period shall be removed and replaced
with work or materials conforming to the provisions of the Contract Documents; see
General Conditions, Article 12. Failure on the part of the Project Representative to
condemn or reject bad or inferior work, or to note nonconforming materials or equipment
on the Contractors submittals, shall not be construed to imply acceptance of such work.
The Owner shall reserve and retain all its rights and remedies at law against the
Contractor and its Surety for correction of any and all latent defects discovered after the
guarantee period (MCA 27-2-208).
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Only the Project Representative will have the authority to reject work which does not
conform to the Contract Documents.

8. UTILITIES

The exact locations of existing utilities that may conflict with the work are not precisely
known. It shall be the Contractor's responsibility to contact the owners of the respective
utilities and arrange for field location services. One Call Locators, 1-800-424-5555

The Contract Documents may show utility locations based on limited field observation
and information provided to the Project Representative by others. The Project
Representative cannot guarantee their accuracy. The Contractor shall immediately
notify the Project Representative of any discrepancies with utility locations as shown on
the Contract Drawings and/or their bury depths that may in any way affect the intent of
construction as scoped in these specifications.

There will be no separate payment for exploratory excavation required to locate
underground utilities.

8.1 Notification. The Contractor shall contact, in writing, all public and private
utility companies that may have utilities encountered during excavation.
The notification includes the following information:

a. The nature of the work that the Contractor will be performing.

b. The time, date and location that the Contractor will be performing
work that may conflict with the utility.

C. The nature of work that the utility will be required to perform such as
moving a power pole, supporting a pole or underground cable, etc.

d. Requests for field location and identification of utilities.

A copy of the letter of notification shall be provided to the Project
Representative. During the course of construction, the Contractor shall
keep the utility companies notified of any change in schedule, or nature of
work that differs from the original notification.

8.2 Identification. All utilities that may conflict with the work shall be the
Contractor's responsibility to locate before any excavation is performed.
Field markings provided by the utility companies shall be preserved by the
Contractor until actual excavation commences. All utility locations on the
Drawings should be considered approximate and should be verified in the
field by the Contractor. The Contractor shall also be responsible for
locating all utilities that are not located on the Drawings.

8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas,
telephone, and television utilities that require relocation will be the
responsibility of the utility owner. A request for extending the specified
contract time will be considered if utility owners cause delays. It is the
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8.4

8.5

8.6

8.7

8.8

8.9

8.10

contractor’s responsibility to coordinate with the owners of the utilities to
have them relocated.

Public Utilities. Water, sewer, storm drainage, and other utilities owned
and operated by the public entities shall, unless otherwise specifically
requested by the utility owner, be removed, relocated, supported or
adjusted as required by the Contractor at the Contractor's expense. All
such work shall be in accordance with these Contract Documents, or the
Owner's Standard Specifications or written instructions when the work
involved is not covered by these Specifications.

Other_ Utilities. Utilities owned and operated by private individuals,
railroads, school districts, associations, or other entities not covered in
these Special Provisions shall, unless otherwise specifically requested by
the utility owner, be removed, relocated, supported or adjusted as required
by the Contractor at the Contractor's expense. All work shall be in
accordance with the utility owner's directions, or by methods recognized
as being the standard of the industry when directions are not given by the
owner of the utility.

Damage to Utilities and Private Property. The Contractor shall protect all
utilities and private property and shall be solely responsible for any
damage resulting from his construction activities. The Contractor shall
hold the Owner and Project Representative harmless from all actions
resulting from his failure to properly protect utilities and private property.
All damage to utilities shall be repaired at the Contractor's expense to the
full satisfaction of the owner of the damaged utility or property. The
Contractor shall provide the Owner with a letter from the owner of the
damaged utility or property stating that it has been repaired to the utility
owner's full satisfaction.

Structures. The Contractor shall exercise every precaution to prevent
damage to existing buildings or structures in the vicinity of his work. In the
event of such damages, he shall repair them to the satisfaction of the
owner of the damaged structure at no cost to the Owner.

Overhead Utilities. The Contractor shall use extreme caution to avoid a
conflict, contact, or damage to overhead utilities, such as power lines,
streetlights, telephone lines, television lines, poles, or other appur-
tenances during the course of construction of this project.

Buried Gas Lines. The Contractor shall provide some means of overhead
support for buried gas lines exposed during trenching to prevent rupture in
case of trench caving.

Pavement Removal. Where trench excavation or structure excavation
requires the removal of curb and gutter, concrete sidewalks, or asphalt or
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concrete pavement, the pavement or concrete shall be cut in a straight
line parallel to the edge of the excavation by use of a spade-bitted air
hammer, concrete saw, colter wheel, or similar approved equipment to
obtain a straight, square clean break. Pavement cuts shall be 2 feet wider
than the actual trench opening.

8.11 Survey Markers and Monuments. The Contractor shall use every care and
precaution to protect and not disturb any survey marker or monuments,
such as those that might be located at lot or block corners, property pins,
intersection of street monuments or addition line demarcation. Such
protection includes markings with flagged high lath and close supervision.
No monuments shall be disturbed without prior approval of the Project
Representative. Any survey marker or monument disturbed by the
Contractor during the construction of the project shall be replaced at no
cost to the Owner by a licensed land surveyor.

8.12 Temporary Utilities. The Contractor shall provide all temporary electrical,
lighting, telephone, heating, cooling, ventilating, water, sanitary, fire
protection, and other utilities and services necessary for the performance
of the work. All fees, charges, and other costs associated therewith shall
be paid for by the Contractor.

9. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite,
including safety of all persons (including employees and subcontractors) and property
during performance of the work. This requirement shall apply continuously and not be
limited to normal working hours. Safety provisions shall conform to U.S. Department of
Labor (OSHA), and all other applicable federal, state, county, and local laws,
ordinances, codes, and regulations. Where any of these are in conflict, the more
stringent requirement shall be followed. The Contractor's failure to thoroughly
familiarize himself with the aforementioned safety provisions shall not relieve them from
compliance with the obligations and penalties set forth therein, see General Conditions,
Article 10.

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE

10.1 Construction Limits. Where construction easements or property lines, are not
specifically called out on the Contract Documents, limit the construction
disturbance to ten (10) feet, when measured from the edge of the slope stake
grading, or to the adjacent property line, whichever is less. Disturbance and
equipment access beyond this limit is not allowed without the written approval of
both the Project Representative and the Owner of the affected property. If so
approved, disturbance beyond construction limits shall meet all requirements
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10.2

imposed by the landowner; this includes existing roads used and/or improved as
well as the construction of new access roads. Special construction, reclamation,
or post-construction reclamation or other closure provisions required by the
landowner on access roads beyond the construction limits shall be performed by
the Contractor at no additional cost to the Owner.

Areas of Disturbances. Approved areas of disturbance are those areas disturbed
by construction activities within the construction limits and along designated or
approved access routes. Such areas may require reclamation and revegetation
operations, including grading to the original contours, top soiling with salvaged or
imported topsoil, seeding, fertilizing, and mulching as specified herein. Other
areas that are disturbed by the Contractor's activities outside of the limits noted
above will be considered as site damage or unapproved areas of disturbance,
see General Conditions, Articles 3 and 10. This includes areas selected by the
Contractor outside the defined construction limits for mobilization, offices,
equipment, or material storage.

11. DECONTAMINATE CONSTRUCTION EQUIPMENT

Power wash all construction equipment entering the project site to prevent the spread of
noxious weeds and aquatic invasive species. This applies to all FWP projects, whether

or not individual construction permits specifically address cleaning of equipment.
12. TREE PROTECTION AND PRESERVATION

The Contractor and the Owner shall individually inspect all trees within the project
construction limits prior to construction. The Owner shall determine which trees are to
be removed and which trees are to be preserved. Construction of the grading, utilities
and various roadway facilities must not significantly damage the trees root system or
hinder it's chances for survival. Reasonable variations from the Contract Documents,
as directed by the Project Representative, may be employed to ensure the survival of
trees.

13. CONSTRUCTION SURVEYS

The Contractor will be responsible for all layout and construction staking utilizing the
Project Representative’s existing control and coordinate data for the project.
Dimensions and elevations indicated in layout of work shall be verified by the
Contractor. Discrepancies between Drawings, Specifications, and existing conditions
shall be referred to the Project Representative for adjustment before work is performed.
The Project Representative may set location and grade stakes prior to construction;
however, it is ultimately the responsibility of the Contractor to check and verify all
construction staking for the project.

Existing survey control (horizontal and vertical) has been set for use in the design and
ultimately the construction of these improvements. A listing of the coordinates and
vertical elevation for each of these control points may be included in the project

Special Provisions

Page 8
114



drawings.

The Contractor will be responsible for preserving and protecting the survey control until
proper referencing by the Contractor has been completed. Any survey control
obliterated, removed, or otherwise lost during construction will be replaced at the
Contractor’s expense.

Contractor shall be aware of property pins and survey monuments. Damage to these
pins will require replacement of such by a registered land surveyor at no cost to the
owner.

The Contractor shall provide construction staking from the Contractor’s layouts and the
control points. Contractor’s construction staking includes at a minimum:

1. Slope stakes located at critical points as determined by the Project
Representative.

2. Blue tops every longitudinally and transversely for subgrade and crushed base to
verify finish grading of course.

3. Location and grade stakes for drainage features and retaining walls.

4. Location stakes for roadside safety items, permanent and temporary traffic
control, and misc. items as determined by the Project Representative.

Original field notes, computations and other records take by the Contractor for the
purpose of quantity and progress surveys shall be furnished promptly to the Project
Representative and shall be used to the extent necessary in determining the proper
amount of payment due to the Contractor.

14. MATERIAL SOURCES AND CONSTRUCTION WATER
The Contractor shall be responsible for locating all necessary material sources,
including aggregates, earthen borrow and water necessary to complete the work. The
Contractor shall be responsible for meeting all transportation and environmental
regulations as well as paying any royalties. The Contractor shall provide the Project
Representative with written approvals of landowners from whom materials are to be
obtained, prior to approval.

The Contractor may use materials from any source, providing the materials have been
tested through representative samples and will meet the Specifications.

Water for compaction efforts shall be supplied by the Contractor.
15. MATERIALS SALVAGE AND DISPOSAL
Notify the Owner for any material salvaged from the project site not identified in the
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Contract Documents. The Owner reserves the right to maintain salvaged material at the
project site, compensate the Contractor for relocation of salvaged material, or agreed
compensation to Owner for material salvaged by the Contractor.

Haul and waste all waste material to a legal site and obey all state, county, and local
disposal restrictions and regulations.

16. STORED MATERIALS

Contractor shall use an approved storage area for materials. Materials and/or
equipment purchased by the Contractor may be compensated on a monthly basis. For
compensation, provide the Project Representative invoices for said materials, shop
drawings and/or submittals for approval, and applicable insurance coverage, see
General Conditions, Article 9.

17. STAGING AND STOCKPILING AREA

Contractor shall use staging and stockpiling sites for to facilitate the project as approved
by the Owner. Contract Documents may show approved staging and stockpiling
locations. Notify Owner within 24 hours for approval of staging and stockpiling sites not
shown on the Contract Drawings.

18. SECURITY

The Contractor shall provide all security measures necessary to assure the protection of
equipment, materials in storage, completed work, and the project in general.

19. CLEANUP

Cleanup for each item of work shall be fully completed and accepted before the item is
considered final. If the Contractor fails to perform cleanup within a timely manner the
Owner reserves the right to withhold final payment.

Review these Contract Documents for additional Final Cleanup specifications for
specific measures, associated with Contractor responsibilities and final payment.

20. ACCESS DURING CONSTRUCTION

Provide access to all public and private roadways and approaches within the project
throughout the construction period.

Provide emergency access at all times within the project throughout the construction
period.
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21. CONSTRUCTION TRAFFIC CONTROL

The Contractor is responsible for providing safe construction and work zones within the
project limits by implementing the rules, regulations, and practices of the Manual on
Uniform Traffic Control Devices, current edition.

22. SANITARY FACILITIES

Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and
maintain in a sanitary condition.

23. CONTRACT CLOSEOUT

The Contractor’'s Superintendent shall maintain at the project site, a “Record Set of
Drawings” showing field changes, as-built elevations, unusual conditions encountered
during construction, and such other data as required to provide the Owner with an
accurate “as constructed” set of record drawings. The Contractor shall furnish the
“Record Set” to the Project Representative following the Final Inspection of the Project.

The Contractor’s final payment will not be processed until the “Record Set” of drawings
are received and approved by the Project Representative.

24. MEASUREMENT AND PAYMENT

Review these Contract Documents for additional Measurement and Payment
specifications for definitions. Quantities are listed on the Bid Proposal for Payment
Items. Additional material quantities, volumes, and measurements may be shown on
the Contract Document drawings and/or specifications.

Unit Price quantities and measurements shown on the Bid Proposal are for bidding and
contract purpose only. Quantities and measurements supplied, completed for the
project, and verified by the Project Representative shall determine payment. Each unit
price will be deemed to include an amount considered by the Contractor to be adequate
to cover Contractor’'s overhead and profit for each bid item.

The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if
the quantity of any item of Unit Price Work performed by the Contractor differs
materially and/or significantly (increase or decrease by 50%) from the estimated
guantity indicated on the Bid Proposal.

Lump sum bid item quantities will not be measured. Payment for these lump sum bid
proposal items will be paid in full amount listed on the Bid Proposal when accepted by
the Project Representative, unless specified otherwise.
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25. PROPOSAL ITEM DESCRIPTIONS
Base Bid

1. Isolation Building and associated site work:

Description: This bid item includes all equipment, materials, incidentals, labor
and associated work necessary for the construction of a 24 ft by 30 ft fish
isolation building as noted in the specifications and drawings. This bid item also
includes, but not limited to the following: all mobilization/demobilization, rerouting
of existing utilities, new utilities, road surfacing, excavation, temporary and/or
permanent erosion control devices and Best Management Practices (BMP’s) as
designated in the specifications and project drawings or as directed by the
Project Representative.

Measurement: Measurement will be by the lump sum.

Payment: Payment will be based on the lump sum bid as shown on the Bid Form.

Additive Alternate

1. Retaining wall and associated site work:

Description: This bid item includes all equipment, materials, incidentals, labor
and associated work necessary for the construction of an approximately 50 ft
long retaining wall as noted in the specifications and drawings. This bid item also
includes, but not limited to the following: all mobilization/demobilization, rerouting
of existing utilities, temporary and/or permanent erosion control devices and Best
Management Practices (BMP’s) as designated in the specifications and project
drawings or as directed by the Project Representative.

Measurement: Measurement will be by the lump sum.

Payment: Payment will be based on the lump sum bid as shown on the Bid Form.
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